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ADDENDUM NO. 1.0
REPLACEMENT OF INDUSTRIAL AVENUE BRIDGE (NO. 025030) OVER UNNAMED 

STREAM PROJECT 
Cheshire, Connecticut
SLR #141.11047.00059

Original Bid Package Issued January 30, 2024
Addendum No. 1 Issued February 8, 2024

This Addendum No. 1 includes clarifications and modifications to the above-referenced bid 
package. Changes reflected herein shall supersede all previous bid package documentation.

A.PRE-BID MEETING DESCRIPTION OF PROJECT
The proposed work for this project includes the removal of the existing twin pipes and headwalls 
on Industrial Avenue and replacement with a three-sided concrete box culvert.  Work also 
includes installation of water main hangers. Installation of wingwalls, full-depth reconstruction of 
Industrial Avenue, and other work as identified on the plans and detailed herein. The scope 
includes but is not limited to the following:

a. Installation of Detour and roadway closure, and maintenance during length of 
construction.  Note contractor to maintain driveway access of minimum 15’.

b. Installation of Sedimentation & Erosion Controls
c. Installation of temporary water handling cofferdams
d. Installation of bridge and wingwall footings, channel features, and channel grading
e. Installation of culvert and remaining channel features
f. Installation of roadway drainage, water main hangers, concrete parapets. 
g. Full-depth roadway, driveways, railings, plantings, grading, and turf establishment
h. Removal of all temporary features
i. Restore Site

B.  CLARIFICATIONS
• Materials testing and laboratory cost shall be incurred by the contractor per Item 1 

“Mobilization and Demobilization”.

• The specifications call for Construction Field Office, this is not a requirement for the 
Town of Cheshire the contractor may leave the Item 3 “Construction Field Office” 
blank on Schedule of Items.

• The contractor has 90 calendar days from start of construction to complete the 
contract work, including opening the roadway.  Liquidated damages are $1000 per 
calendar day.
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